

Bid Sheet

Project: Seiad Creek Enhancement
Project Number: 16797-001-01

Analyst: RSC
Latest Revision: 5/23/2017

- This spreadsheet summarizes the construction quantities for all design components and alternatives considered.

Item #	Item Description	Units	Unit Cost	No. of Units	Total Cost (\$)
2100	Environmental Controls - Best Management Practices	LS		1.0	
3110	Mobilization and Demobilization	LS		1.0	
3120	Construction Staking	Day		2.0	
3130	Project Temporary Traffic Control	LS		1.0	
3210	Clearing, Grubbing, Stockpile and Disposal	AC		6.4	
3310	Excavation and Stockpile	CY		12398.0	
3320	Screen Riffle Material	CY		4356.0	
3410	Place Material Within Channel and Floodplain	CY		7595.0	
3420	Finish Grade Channel	AC		3.2	
3510	Overexcavate and Construct Riffles	CY		4356.0	
3520	Install Large Wood Structures	EA		331.0	
3710	Site Cleanup and Repair	LS		1.0	
3720	As-Built Survey	Day		2.0	
3730	Jam 4 Riprap Embankment (1/4 Ton Caltrans Standard Spec. 72-2-.02)	TON		3.0	
Final Construction Cost					